STATE OF CALI FORNI A

Bl D OPENI NG DATE 07/ 20/ 00

CONTRACT NUMBER 07-1X0604

LOCATI ON 07-LA-14-37.7
DB GOALS:

PROPCSALS | SSUED 27 FUND TOTAL HA23
NUVBER OF BI DDERS 6 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D
1 123, 678. 00 6
2 139, 257. 50 1
3 153, 829. 92 2
4 158, 897. 00 3
5 160, 535. 00 4

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -

152, 000. 00

SUMMARY

I N LOS ANGELES COUNTY NEAR SANTA
CLARI TA 1.8 KM NORTH OF SPRI NG
CANYON ROAD UNDERCROSSI NG

REPAI R DRAI NAGE CULVERTS

6. 0%

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
07/ 24/ 00
CONTRACT CODE ' C '
25 CONTRACT | TEMS

FEDERAL AlD ACNH 35@9- (004) E

TOTAL NUMBER OF WORKI NG DAYS 90
PERCENT UNDER EST 18. 63

AMOUNT UNDER 28,322.00

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773
TASECO CORPORATI ON

815 N ORANGE STREET
REDLANDS CA 92374

S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON

5921 W SH AVENUE

ENCI NO CA 91316

STEVEN R RODGERS GENERAL
ENG NEERI NG AND BUI LDI NG
CONTRACTOR

21558 PLACERI TA CANYON ROAD
NEWHALL CA 91321
STANDARD ENG NEERI NG

1401 S G LBERT STREET STE 24
FULLERTON CA 92833

FAX

FAX

FAX

FAX

FAX

909 394-4510
00772905
909 394-4750

909 307-1027
00731534
909 307-9818

818 772-7729
00718704
818 345-0808

661 254-6677
00375759

661 259-1995
714 578-0127

00747190
714 578-0123



07-1X0604

07- LA-14- 37

07/ 20/ 00

6

184, 888. 88

5

HUBBS AND FERRANTE

P O BOX 728
RIALTO CA 92377

Bl D245
PAGE 2
07/ 24/ 00
909 875-7376
00771602
FAX 909 875-7352



07-1X0604
07- LA-14- 37
07/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
07/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 PACI FI C RESTORATI ON GROUP
CORONA CA

ERGCSI ON CONTROL



07-1X0604
07- LA-14- 37
07/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
07/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALERT BARRI CADE

753 WS5TH STREET STE C

SAN JACI NTO CA 92583

BAYWOOD ENVI RONMENTAL

7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903

QUALI TY HYDROSEEDI NG

2017 ORANGE AVENUE

RAMONA CA 92065

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

LEAD COVPLI ANCE

ERCSI ON CONTROL BLANKET

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

JIM E D FOSTER EXCAVATI NG
22001 W PAWPLI CO DRI VE
SAN CLARI TA CA 91350
KARLESKI NT CRUM | NC

P O BOX 5358

SAN LU S OBI SPO CA 93403

Bl DDER | D NAME AND ADDRESS

ROAD EXCAVATI ON AND | MPORTED BARROW

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

| TEMS 16, 17 AND 24 (PARTIAL)



07-1X0604 Bl D245

07- LA- 14- 37 PAGE 5
07/ 20/ 00 07/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACACI A LANDSCAPI NG | TEM5S 12 AND 15

604 S SAN MARCOS ROAD
SANTA BARBARA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 BAYWOOD ENVI RONMENTAL SERVI CES | TEMS 10 AND 14
7 MOUNT LASSEN DRI VE
SAN RAFAEL CA 94903
J AND M LAND RESTORATI ON | TEM5 11 THRU 13 AND 15
1640 JAMES ROAD
BAKERSFI ELD CA 93308



07-1X0604 Bl D245

07- LA- 14- 37 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 20/ 00 07/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074029 TEMPORARY SI LT FENCE M 230 6. 00 1, 380. 00

2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 600. 00* 2, 600. 00

3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 13, 000. 00* 13, 000. 00

4 018742 REMOVE GRATE EA 1 600. 00 600. 00

5 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 10, 000. 00* 10, 000. 00

6 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00

7 190101 ROADWAY EXCAVATI ON VB 550 26. 00 14, 300. 00

8 192032 STRUCTURE EXCAVATI ON VB 100 50. 00 5, 000. 00

(ROCK SLOPE PROTECTI ON)
9 198001 | MPORTED BORROW VB 550 34.00 18, 700. 00
10 019198 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 000. 00* 1, 000. 00
11 (S) 202011 MULCH VB 57 60. 00 3, 420. 00
12 (S) 203001 EROSI ON CONTROL ( BLANKET) V) 1,320 5.15 6, 798. 00
13 (S) 018743 VETLANDS REVEGETATI ON CLEARI NG LS LUMP SUM 2, 500. 00* 2,500. 00
14 (S) 018744 VETLANDS REVEGETATI ON EA 250 10. 10 2,525. 00
15 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 1, 800. 00* 1, 800. 00
16 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 8 1, 100. 00 8, 800. 00
17 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.5 1, 600. 00 2, 400. 00
18 650075 600 MM REI NFORCED CONCRETE PI PE M 10 180. 00 1, 800. 00
19 705224 600 MV CONCRETE FLARED END SECTI ON EA 2 850. 00 1, 700. 00
20 721012 ROCK SLOPE PROTECTI ON VB 90 85. 00 7,650. 00
(BACKING NO. 3, METHOD B)

21 721024 ROCK SLOPE PROTECTI ON (1/ 4T, METHOD B) VB 55 90. 00 4, 950. 00

22 018745 ROCK SLOPE PROTECTI ON FABRI C M2 150 7.00 1, 050. 00
(TYPE A)

23 018746 ROCK SLOPE PROTECTI ON FABRI C M2 55 7.00 385. 00
(TYPE B)

24 731502 M NOR CONCRETE (M SCELLANEOUS VB 12 360. 00 4,320. 00
CONSTRUCTI ON)

25 018747 ARCHAEOLOG CAL MONI TOR LS LUMP SUM 2, 000. 00* 2, 000. 00

TOTAL 123, 678. 00



| TEM

O©oOoO~NOOULA, WN P

07-1X0604
07- LA-14- 37
07/ 20/ 00
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139, 257. 50

00|

10, 000
10, 000
14.
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16.

5, 000.
70

5.

10, 385.
40.

7, 000.
750.

2, 000.
900.

2, 500.
44.

54.

8.

14
370.

5, 000.

OF REMA

RD

AMOUNT
74 5000
00* 7000
00~ 10000
00 2000
00* 10000
00* 10000
55 8002
00 8000
36 8998
00* 5000
18 4000
30 6996
00~ 10385
00 10000
00* 7000.
00 6000.
00 3000.
00 9000.
00 5000.
45 4000.
55 3000.
00 1200.
.55 800.
58 4446.
00~ 5000.

153, 829. 92

I NI

. 00|
. 26
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
50|
25|
00|
25|
96|
00|

. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

10. 00 2300
3, 350. 00* 3350
3, 000. 00* 3000
1, 000. 00 1000
10, 000. 00* 10000
5, 000. 00* 5000
47.00 25850
68. 00 6800
68. 00 37400
2, 000. 00* 2000
50. 00 2850
4.70 6204
2, 000. 00* 2000
10. 00 2500
2, 000. 00* 2000.
1, 000. 00 8000.
2,000. 00 3000.
320. 00 3200.
500. 00 1000.
150. 00 13500.
150. 00 8250.
3.00 450.
10. 00 550.
475. 00 5700.
2,993. 00* 2993.
158, 897. 00

Bl D245
PAGE 7
07/ 24/ 00
FI FTH
BI D AMOUNT
35.00 8050
1, 800. 00* 1800
8, 000. 00* 8000
500. 00 500
7, 000. 00* 7000
5, 000. 00* 5000
34.00 18700
63. 50 6350
61. 00 33550
3, 000. 00* 3000
100. 00 5700
7.00 9240
3, 590. 00* 3590
13.00 3250
4,500. 00* 4500.
1, 000. 00 8000.
1, 500. 00 2250.
450. 00 4500.
1, 500. 00 3000.
75. 00 6750.
75. 00 4125.
5.00 750.
6.00 330.
800. 00 9600.
3, 000. 00* 3000.
160, 535. 00



07-1X0604 Bl D245

07- LA- 14- 37 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
07/ 20/ 00 07/ 24/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 20. 00 4600. 00
2| 5, 700. 00* 5700. 00
3| 17, 250. 00* 17250. 00
4 | 600. 00 600. 00
5 | 3, 675. 00* 3675. 00
6 | 4,772.83* 4772. 83
7| 19. 95 10972. 50
8 | 43. 05 4305. 00
9 | 62. 70 34485. 00
10 | 6, 000. 00* 6000. 00
11 | 48. 95 2790. 15
12 | 5.72 7550. 40
13 | 8, 250. 00* 8250. 00
14 | 13.20 3300. 00
15 | 22, 000. 00* 22000. 00
16 | 990. 00 7920. 00
17 | 770. 00 1155. 00
18 | 330. 00 3300. 00
19 | 330. 00 660. 00
20 | 105. 00 9450. 00
21 | 147.00 8085. 00
22 | 5. 50 825. 00
23 | 6. 60 363. 00
24 | 990. 00 11880. 00
25 | 5, 000. 00* 5000. 00

TOT 184, 888. 88



